



Republic of the Philippines  
PROVINCE OF PAMPANGA  
**OFFICE OF THE GOVERNOR**  
Provincial Capitol, City of San Fernando, Pampanga  
Tel. No. (045) 435-2577

## NOTICE OF AWARD

May 20, 2022

**Jannalex Office Supplies & Equipment Trading**  
394 Purok 3, Sto. Cristo, Guagua, Pampanga

SIR/MADAME:

We are pleased to inform you that the contract for Purchase Request No. 22-1772 for 1 lot Supply & Installation of Airconditioning Units for Emergency & Water Purification Room – Ancillary Equipment for the use in the DPMMH Covid-19 Emergency & Water Purification Room (GO) is hereby awarded to you in the amount of Php965,000.00.

Thank you.

Very truly yours,

  
**ATTY. CHARLIE G. CHUA**


Provincial Administrator  
Designated HOPE  
(per Exec. Order 4-2020)

PROOF OF RECEIPT:

Signature over printed name: \_\_\_\_\_

Designation: \_\_\_\_\_

Date: \_\_\_\_\_



Republic of the Philippines  
**PROVINCE OF PAMPANGA**  
 City of San Fernando

Funding Source: SP Ordinance No. 809 (Philhealth Fund)

OBR NO: OBR DATE:

Supplier: **Jannalex Office Supplies & Equipment Trading**

P.O. N.o.

22 - 0042

Date:

MAY 20 2022

Address: **394 Puirok 3, Sto. Cristo, Guagua, Pampanga**

Mode of Procurement  
PR No.

Emergency Procurement

22-1772 dated 5/16/2022

Gentlemen:

Please furnish this office the following articles subject to the terms and conditions contained herein:

Place of Delivery: **Onsite Delivery**

Delivery Term: **W/in 5 days upon receipt of PO**

Date of Delivery:

Payment Term:

Item No.	Quantity	Unit	Description	Unit Cost	Amount
<b>Ancillary Equipment for the use in the DPMMH Covid-19 Emergency &amp; Water Purification Room</b>					
1	1	lot	Supply & Installation of Airconditioning Units for Emergency & Water Purification Room		Php 965,000.00
			*1 unit - 2.5HP Wall Mounted Airconditioning Unit (ER)		
			Inclusive of: 42ft. additional piping in excess of 10ft.		
			With fabricated metal copper piping raceways		
			*2 units - 5.0TR Floor Mounted Air-Conditioning Unit (ER)		
			Inclusive of: 50ft. additional piping in excess of 10ft.		
			With fabricated metal copper piping raceways		
			*1 unit - 1.0HP Wall Mounted Air-Conditioning Unit (ER)		
			Inclusive of: 30ft. additional piping in excess of 10ft.		
			With fabricated metal copper piping raceways		
			*1 unit - 2.0HP Wall Mounted Air-Conditioning Unit (ER)		
			Inclusive of: 40ft. additional piping in excess of 10ft.		
			With fabricated metal copper piping raceways		
			*1 unit - 1.5HP Wall Mounted Air-Conditioning Unit (Water Purification Room)		
			Inclusive of: 30ft. additional piping in excess of 10ft.		
			With fabricated metal copper piping raceways		
			*See attached ACU Lay-Out Plan for Reference		
			Special Condition of the Project:		
			1. All aircon units being supplied & installed are inclusive of:		
			a. All outdoor units must be installed all together in a specified location w/ catwalk & access platform going to outdoor units.		
			b. Installation of ACCU Platform		
			c. Copper pipes, fittings & insulation (foam & polyethelene tape)		
			d. Condensate drain line pipings		
			e. Electrical works needed		

In case of failure to make full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent of every day of delay shall be imposed.

Conforme:

Very truly yours,

**ATTY. CHARLIE G. CHUA**  
 Provincial Administrator

Republic of the Philippines  
**PROVINCE OF PAMPANGA**  
 City of San Fernando

Funding Source: SP Ordinance No. 809 (Special  
 Fund)

OBR NO: OBR DATE:

Supplier: **Jannalex Office Supplies & Equipment Trading**

P.O. N.o.

Date:

Mode of Procurement  
 PR No.

22-0842  
**MAY 20 2022**  
**Emergency Procurement**  
**22-1772 dated 5/16/2022**

Address: **394 Pulrok 3, Sto. Cristo, Guagua, Pampanga**

Gentlemen:

Please furnish this office the following articles subject to the terms and conditions contained herein:

Place of Delivery: **Onsite Delivery**

Delivery Term: **W/in 5 days upon receipt  
 of PO**

Date of Delivery:

Payment Term:

Item No.	Quantity	Unit	Description	Unit Cost	Amount
			f. Masonry repair works		
			g. Complete commissioning & testing		
			h. All conduits, pipes, fittings, wirings, etc. shall be embedded into walls or ceilings.		
			i. Includes restoration & re-finishing works.		
			j. All units installed must be inverter, R410-A Freon & Single phase		
			*One (1) year warranty on parts & service.		
			*Ten (10) years warranty on compressor.		
			*Two (2) years free cleaning services every three (3) months.		
			*Free supplies & labor on compressor or replacement w/in ten (10) years warranty period.		
			*24/7 technician availability w/in the locality during emergency call/s.		
			*See attached brochure of the items offered.		
			*Must be an authorized dealer of the brand offered.		
			*Must have at least one (1) service facility in the province for after sales service.		
			*Items offered must be of latest model year 2022.		
			*The procuring entity reserves the right to conduct product testing/inspection if necessary to determine the fitness of the item/s offered.		

Total Php 965,000.00

Total amount in words) **Nine Hundred Sixty Five Thousand Pesos Only**

In case of failure to make full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent of every day of delay shall be imposed.

Conforme:

Very truly yours,

  
**ATTY. CHARLIE G. CHUA**  
 Provincial Administrator



Republic of the Philippines  
PROVINCE OF PAMPANGA  
BIDS AND AWARDS COMMITTEE  
Provincial Capitol, City of San Fernando, (P)/ (045) 435-5901

Excerpts from the SPECIAL JOINT SESSION of the IG and MEDIC-Bids and Awards Committee of the Provincial Government of Pampanga held on December 23, 2020 at the Executive House, Provincial Capitol Building, Provincial Capitol, City of San Fernando, Pampanga

Present:

Atty. Gerome N. Tubig	Chairperson (Via videoconference)
Mr. Francis V. Maslog	Vice-Chairperson
Dr. Danilo M. Naguit	Member
Dr. Zenon V. Ponce	Member
Ms. Rima K. Bondoc	Member
Dr. Augusto Baluyut, Jr.	Member

Absent/OB:

Dr. Maria Imelda Labrador-Ignacio	Member
Engr. Olimpio M. Pangan	Member

BIDS AND AWARDS COMMITTEE  
IG-BAC AND MEDIC-BAC  
JOINT RESOLUTION NO. 2020- 247 -DGP

**"A RESOLUTION RECOMMENDING THE PROCUREMENT OF ALL REQUESTS OF ITEMS, PROJECTS AND ACTIVITIES THROUGH NEGOTIATED PROCUREMENT FOR THE PURPOSE OF ADDRESSING THE EFFECTS OF THE COVID-19 DURING THE PERIOD OF THE NATIONWIDE STATE OF CALAMITY WITH THE EXPIRATION OF RA NO. 11494 OR THE BAYANIHAN TO RECOVER AS ONE ACT"**

**WHEREAS**, in order to sustain the fight against the Covid-19 pandemic, the Committee issued Joint BAC Resolution No. 2020-128-A-DGP on July 15, 2020 entitled "A RESOLUTION RECOMMENDING TO CONTINUE THE PROCUREMENT OF ALL REQUESTS OF ITEMS, PROJECTS and ACTIVITIES THROUGH NEGOTIATED PROCUREMENT FOR THE PURPOSE OF ADDRESSING THE EFFECTS OF THE COVID-19 DURING THE PERIOD OF THE NATIONWIDE STATE OF CALAMITY"; which resolution was approved by the Head of the Procurement Entity;



Republic of the Philippines  
PROVINCE OF PAMPANGA  
**OFFICE OF THE GOVERNOR**  
Provincial Capitol, City of San Fernando, Pampanga  
Tel. No. (045) 435-2577

**NOTICE OF AWARD**

March 25, 2022


**Optacool Enterprises**  
Lot 21, Blk. 4, Charity St., St. Anthony Subd.  
Dolores, CSFP

SIR/MADAME:

We are pleased to inform you that the contract for Purchase Request No. 22-1140 for 1 lot Supply & Installation of Airconditioning Units for Left Wing (Main Building) – Ancillary Equipment for the use in the DPMMH Covid-19 Building (Left Wing) (GO) is hereby awarded to you in the amount of Php957,132.00.

Thank you.

Very truly yours,

  
**ATTY. CHARLIE G. CHUA**  
Provincial Administrator  
Designated HOPE  
(per Exec. Order 4-2020)

**PROOF OF RECEIPT:**

Signature over printed name: \_\_\_\_\_  
Designation: \_\_\_\_\_  
Date: \_\_\_\_\_



Republic of the Philippines  
 PROVINCE OF PAMPANGA  
 City of San Fernando

Funding Source: SP Ordinance No. 809 (Philhealth Fund)

OBR NO: OBR DATE:

Supplier: **Optacool Enterprises**

P.O. N.o.

22-0475

Date:

MAR 25 2022

Address: **Lot 21, Blk. 4, Charity St., St. Anthony Subd., Dolores, CSFP**

Made of Procurement PR No.

**Emergency Procurement**

**22-1140 dated 3/21/2022**

Gentlemen:

Please furnish this office the following articles subject to the terms and conditions contained herein:

Place of Delivery: **Onsite Delivery**

Delivery Term: **W/in 5 days upon receipt of PO**

Date of Delivery:

Payment Term:

Item No.	Quantity	Unit	Description	Unit Cost	Amount
<b>Ancillary Equipment for the use in the DPMMH Covid-19 Building (Left Wing)</b>					
1	1	lot	Supply & Installation of Airconditioning Units for Left Wing (Main Building)		Php 957,132.00
			*2 units - 1.0HP Wall Mounted Airconditioning Unit		
			Inclusive of: 28ft. additional piping in excess of 10ft.		
			With fabricated metal copper piping raceways		
			*6 units - 2.0HP Wall Mounted Air-Conditioning Unit		
			Inclusive of: 55ft. additional piping in excess of 10ft.		
			With fabricated metal copper piping raceways		
			*1 unit - 1.5HP Wall Mounted Air-Conditioning Unit		
			Inclusive of: 28ft. additional piping in excess of 10ft.		
			With fabricated metal copper piping raceways		
			*See attached ACU Lay-Out Plan for Reference		
			Special Condition of the Project:		
			1. All aircon units being supplied & installed are inclusive of:		
			a. All outdoor units must be installed all together in a specified location w/ catwalk & access platform going to outdoor units.		
			b. Installation of ACCU Platform		
			c. Copper pipes, fittings & insulation (foam & polyethelene tape)		
			d. Condensate drain line pipings		
			e. Electrical works needed		
			f. Masonry repair works		
			g. Complete commissioning & testing		
			h. All conduits, pipes, fittings, wirings, etc. shall be embedded into walls or ceilings.		
			i. Includes restoration & re-finishing works.		
			j. All units installed must be inverter, R410-A Freon & Single phase		
			*One (1) year warranty on parts & service.		

In case of failure to make full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent of every day of delay shall be imposed.

Conforme:

Very truly yours,

**ATTY. CHARLIE G. CHUA**  
 Provincial Administrator  
 Designated HOPE

Optacool Enterprises

Republic of the Philippines  
**PROVINCE OF PAMPANGA**  
 City of San Fernando

Funding Source: SP Ordinance No. 809 (Private Fund)

OBR NO: OBR DATE:

Supplier: **Optacool Enterprises**

Address: **Lot 21, Blk. 4, Charity St., St. Anthony Subd., Dolores, CSFP**

P.O. N.o.  
 Date:  
 Mode of Procurement  
 PR No.

22-0475  
**MAR 25 2022**  
**Emergency Procurement**  
**22-1140 dated 3/21/2022**

Gentlemen:

Please furnish this office the following articles subject to the terms and conditions contained herein:

Place of Delivery: **Onsite Delivery**

Delivery Term: **W/in 5 days upon receipt of PO**

Date of Delivery:

Payment Term:

Item No.	Quantity	Unit	Description	Unit Cost	Amount
			*Ten (10) years warranty on compressor.		
			*Two (2) years free cleaning services every three (3) months.		
			*Free supplies & labor on compressor or replacement w/in ten (10) years warranty period.		
			*24/7 technician availability w/in the locality during emergency call/s.		
			*See attached brochure of the items offered.		
			*Must be an authorized dealer of the brand offered.		
			*Must have at least one (1) service facility in the province for after sales service.		
			*Items offered must be of latest model year 2022.		
			*The procuring entity reserves the right to conduct product testing/inspection if necessary to determine the fitness of the item/s offered.		

(Total amount in words) **Nine Hundred Fifty Seven Thousand One Hundred Thirty Two Pesos Only**

Total      Php      957,132.00

In case of failure to make full delivery within the time specified above, a penalty of one-tenth (10) of one percent of every day of delay shall be imposed.

Conforme:

**Optacool Enterprises**

Very truly yours,  
  
**ATTY. CHARLES G. CHUA**  
 Provincial Administrator



Republic of the Philippines  
**PROVINCE OF PAMPANGA**  
**BIDS AND AWARDS COMMITTEE**  
 Provincial Capitol, City of San Fernando, (P)/ (045) 435-5901

Excerpts from the SPECIAL JOINT SESSION of the IG and MEDIC-Bids and Awards Committee of the Provincial Government of Pampanga held on December 23, 2020 at the Executive House, Provincial Capitol Building, Provincial Capitol, City of San Fernando, Pampanga

Present:

- |                          |                                   |
|--------------------------|-----------------------------------|
| Atty. Gerome N. Tubig    | Chairperson (Via videoconference) |
| Mr. Francis V. Maslog    | Vice-Chairperson                  |
| Dr. Danilo M. Naguit     | Member                            |
| Dr. Zenon V. Ponce       | Member                            |
| Ms. Rima K. Bondoc       | Member                            |
| Dr. Augusto Baluyut, Jr. | Member                            |

Absent/OB:

- |                                   |        |
|-----------------------------------|--------|
| Dr. Maria Imelda Labrador-Ignacio | Member |
| Engr. Olimpio M. Pangan           | Member |

**BIDS AND AWARDS COMMITTEE**  
**IG-BAC AND MEDIC-BAC**  
**JOINT RESOLUTION NO. 2020- 247 -DGP**

**"A RESOLUTION RECOMMENDING THE PROCUREMENT OF ALL REQUESTS OF ITEMS, PROJECTS AND ACTIVITIES THROUGH NEGOTIATED PROCUREMENT FOR THE PURPOSE OF ADDRESSING THE EFFECTS OF THE COVID-19 DURING THE PERIOD OF THE NATIONWIDE STATE OF CALAMITY WITH THE EXPIRATION OF RA NO. 11494 OR THE BAYANIHAN TO RECOVER AS ONE ACT"**

**WHEREAS**, in order to sustain the fight against the Covid-19 pandemic, the Committee issued Joint BAC Resolution No. 2020-128-A-DGP on July 15, 2020 entitled "A RESOLUTION RECOMMENDING TO CONTINUE THE PROCUREMENT OF ALL REQUESTS OF ITEMS, PROJECTS and ACTIVITIES THROUGH NEGOTIATED PROCUREMENT FOR THE PURPOSE OF ADDRESSING THE EFFECTS OF THE COVID-19 DURING THE PERIOD OF THE NATIONWIDE STATE OF CALAMITY"; which resolution was approved by the Head of the Procurement Entity;





Republic of the Philippines  
**PROVINCE OF PAMPANGA**  
**OFFICE OF THE GOVERNOR**  
 Provincial Capitol, City of San Fernando, Pampanga  
 Tel. No. (045) 435-2577

## NOTICE OF AWARD

February 11, 2022

**Jannalex Office Supplies & Equipment Trading**  
 394 Purok 3, Sto. Cristo, Guagua, Pampanga

SIR/MADAME:

We are pleased to inform you that the contract for Purchase Request No. 22-0500 for 1 lot Supply & Installation of Airconditioning Units for Right Wing (Main Building) – Ancillary Equipment for the use in the DPMMH Covid-19 Building (Right Wing) (GO) is hereby awarded to you in the amount of Php1,248,920.00.

Thank you.

Very truly yours,

  
**ATTY. CHARLIE G. CHUA**

Provincial Administrator  
 Designated HOPE  
 (per Exec. Order 4-2020)

PROOF OF RECEIPT:

Signature over printed name: \_\_\_\_\_

Designation: \_\_\_\_\_

Date: \_\_\_\_\_



Republic of the Philippines  
**PROVINCE OF PAMPANGA**  
 City of San Fernando

Funding Source: SP Ordinance No. 809 (Philhealth Fund)

OBR NO: OBR DATE:

Supplier: **Jannalex Office Supplies & Equipment Trading**

P.O. N.o.

22-0210

Date:

FEB 11 2022

Address: **394 Purok 3, Sto. Cristo, Guagua, Pampanga**

Mode of Procurement  
PR No.

**Emergency Procurement**

**22-0500 dated 2/7/2022**

Gentlemen:

Please furnish this office the following articles subject to the terms and conditions contained herein:

Place of Delivery: **Onsite Delivery**

Delivery Term: **W/in 5 days upon receipt of PO**

Date of Delivery:

Payment Term:

Item No.	Quantity	Unit	Description	Unit Cost	Amount
<b>Ancillary Equipment for the use in the DPMMH Covid-19 Building (Right Wing)</b>					
1	1	lot	Supply & Installation of Airconditioning Units for Right Wing (Main Building)		Php 1,248,920.00
			*4 units - 2.5HP Wall Mounted Airconditioning Unit		
			Inclusive of: 55ft. additional piping in excess of 10ft.		
			With fabricated metal copper piping raceways		
			*1 unit - 1.0HP Wall Mounted Air-Conditioning Unit		
			Inclusive of: 50ft. additional piping in excess of 10ft.		
			With fabricated metal copper piping raceways		
			*3 units - 2.0HP Wall Mounted Air-Conditioning Unit		
			Inclusive of: 50ft. additional piping in excess of 10ft.		
			With fabricated metal copper piping raceways		
			*3 units - 1.5HP Wall Mounted Air-Conditioning Unit		
			Inclusive of: 25ft. additional piping in excess of 10ft.		
			With fabricated metal copper piping raceways		
			*See attached ACU Lay-Out Plan for Reference		
			Special Condition of the Project:		
			1. All aircon units being supplied & installed are inclusive of:		
			a. All outdoor units must be installed all together in a specified location w/ catwalk & access platform going to outdoor units.		
			b. Installation of ACCU Platform		
			c. Copper pipes, fittings & insulation (foam & polyethelene tape)		
			d. Condensate drain line pipings		
			e. Electrical works needed		
			f. Masonry repair works		
			g. Complete commissioning & testing		
			h. All conduits, pipes, fittings, wirings, etc. shall be embedded into walls or ceilings.		

In case of failure to make full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent of every day of delay shall be imposed.

Conforme:

Very truly yours,  
  
**ATTY. CHARLIE G. CHUA**  
 Provincial Administrator  
 Designated HDPF

27-9500 dated 2/7/22

Please furnish this office the following articles subject to the terms and conditions contained herein:

Place of Delivery: Onsite Delivery

Delivery Term: W/in 5 days upon receipt of PO

Date of Delivery:

Payment Term:

Item No.	Quantity	Unit	Description	Unit Cost	Amount
			i. Includes restoration & re-finishing works.		
			j. All units installed must be inverter, R410-A Freon & Single phase		
			*One (1) year warranty on parts & service.		
			*Ten (10) years warranty on compressor.		
			*Two (2) years free cleaning services every three (3) months.		
			*Free supplies & labor on compressor or replacement w/in ten (10) years warranty period.		
			*24/7 technician availability w/in the locality during emergency call/s.		
			*See attached brochure of the items offered.		
			*Must be an authorized dealer of the brand offered.		
			*Must have at least one (1) service facility in the province for after sales service.		
			*Items offered must be of latest model year 2022.		
			*The procuring entity reserves the right to conduct product testing/inspection if necessary to determine the fitness of the item/s offered.		

Total Php 1,248,920.00

(Total amount in words) One Million Two Hundred Forty Eight Thousand Nine Hundred Twenty Pesos Only

In case of failure to make full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent of every day of delay shall be imposed.

Conforme:

Very truly yours,

ATTY. CHARLIE G. CHUA  
Provincial Administrator  
Designated HOPE



Republic of the Philippines  
PROVINCE OF PAMPANGA  
BIDS AND AWARDS COMMITTEE  
Provincial Capitol, City of San Fernando, (P)/ (045) 435-5901

Excerpts from the SPECIAL JOINT SESSION of the IG and MEDIC-Bids and Awards Committee of the Provincial Government of Pampanga held on December 23, 2020 at the Executive House, Provincial Capitol Building, Provincial Capitol, City of San Fernando, Pampanga

Present:

Atty. Gerome N. Tubig	Chairperson (Via videoconference)
Mr. Francis V. Maslog	Vice-Chairperson
Dr. Danilo M. Naguit	Member
Dr. Zenon V. Ponce	Member
Ms. Rima K. Bondoc	Member
Dr. Augusto Baluyut, Jr.	Member

Absent/OB:

Dr. Maria Imelda Labrador-Ignacio	Member
Engr. Olimpio M. Pangan	Member

BIDS AND AWARDS COMMITTEE  
IG-BAC AND MEDIC-BAC  
JOINT RESOLUTION NO. 2020- 247 -DGP

**"A RESOLUTION RECOMMENDING THE PROCUREMENT OF ALL REQUESTS OF ITEMS, PROJECTS AND ACTIVITIES THROUGH NEGOTIATED PROCUREMENT FOR THE PURPOSE OF ADDRESSING THE EFFECTS OF THE COVID-19 DURING THE PERIOD OF THE NATIONWIDE STATE OF CALAMITY WITH THE EXPIRATION OF RA NO. 11494 OR THE BAYANIHAN TO RECOVER AS ONE ACT"**

**WHEREAS**, in order to sustain the fight against the Covid-19 pandemic, the Committee issued Joint BAC Resolution No. 2020-128-A-DGP on July 15, 2020 entitled "A RESOLUTION RECOMMENDING TO CONTINUE THE PROCUREMENT OF ALL REQUESTS OF ITEMS, PROJECTS and ACTIVITIES THROUGH NEGOTIATED PROCUREMENT FOR THE PURPOSE OF ADDRESSING THE EFFECTS OF THE COVID-19 DURING THE PERIOD OF THE NATIONWIDE STATE OF CALAMITY"; which resolution was approved by the Head of the Procurement Entity;



Republic of the Philippines  
PROVINCE OF PAMPANGA  
**OFFICE OF THE GOVERNOR**  
Provincial Capitol, City of San Fernando, Pampanga  
Tel. No. (045) 435-2577

**NOTICE OF AWARD**

April 22, 2022

**Optacool Enterprises**


Lot 21, Blk. 4, Charity St., St. Anthony Subd.  
Dolores, CSFP

SIR/MADAME:

We are pleased to inform you that the contract for Purchase Request No. 22-1463 for 1 lot Supply & Installation of Airconditioning Units for Laboratory – Ancillary Equipment for the use in the DPMMH Covid-19 Laboratory (GO) is hereby awarded to you in the amount of Php1,214,000.00.

Thank you.

Very truly yours,

  
**ATTY. CHARLIE G. CHUA**  
Provincial Administrator  
Designated HOPE  
(per Exec. Order 4-2020)

**PROOF OF RECEIPT:**

Signature over printed name: \_\_\_\_\_  
Designation: \_\_\_\_\_  
Date: \_\_\_\_\_



Republic of the Philippines  
**PROVINCE OF PAMPANGA**  
 City of San Fernando

Funding Source: SP Ordinance No. 809 (Philhealth Fund)

OBR NO: OBR DATE:

Supplier: **Optacool Enterprises**

P.O. N.o.

Date:

22-0679

APR 22 2022

Address: **Lot 21, Blk. 4, Charity St., St. Anthony Subd., Dolores, CSFP**

Mode of Procurement  
PR No.

**Emergency Procurement**  
22-1463 dated 4/18/2022

Gentlemen:

Please furnish this office the following articles subject to the terms and conditions contained herein:

Place of Delivery: **Onsite Delivery**

Delivery Term: **W/in 30 days upon receipt of PO**

Date of Delivery:

Payment Term:

Item No.	Quantity	Unit	Description	Unit Cost	Amount
<b>Ancillary Equipment for the use in the DPMMH Covid-19 Laboratory</b>					
1	1	lot	Supply & Installation of Airconditioning Units for Laboratory		Php 1,214,000.00
			*7 units - 1.0HP Wall Mounted Airconditioning Unit		
			Inclusive of: 60ft. additional piping in excess of 10ft.		
			With fabricated metal copper piping raceways		
			*1 unit - 1.5HP Wall Mounted Air-Conditioning Unit		
			Inclusive of: 55ft. additional piping in excess of 10ft.		
			With fabricated metal copper piping raceways		
			*4 units - 2.0HP Wall-Mounted Air-Conditioning Unit		
			Inclusive of: 50ft. additional piping in excess of 10ft.		
			With fabricated metal copper piping raceways		
			*See attached ACU Lay-Out Plan for Reference		
			Special Condition of the Project:		
			1. All aircon units being supplied & installed are inclusive of:		
			a. All outdoor units must be installed all together in a specified location w/ catwalk & access platform going to outdoor units.		
			b. Installation of ACCU Platform		
			c. Copper pipes, fittings & insulation (foam & polyethelene tape)		
			d. Condensate drain line pipings		
			e. Electrical works needed		
			f. Masonry repair works		
			g. Complete commissioning & testing		
			h. All conduits, pipes, fittings, wirings, etc. shall be embedded into walls or ceilings.		
			i. Includes restoration & re-finishing works.		
			j. All units installed must be inverter, R410-A Freon & Single phase		
			*One (1) year warranty on parts & service.		

In case of failure to make full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent of every day of delay shall be imposed.

Conforme:

Very truly yours,

**ATTY. CHARLIE G. CHUA**  
 Provincial Administrator  
 Designated HOPE

OFFICE OF PAMPANGA  
City of San Fernando

Funding Source: SP Ordinance No. 809 (Philhealth Fund)

OBR NO: OBR DATE:

Supplier: Optacool Enterprises

P.O. N.o.

22-0679

Date:

APR 22 2022

Address: Lot 21, Blk. 4, Charity St., St. Anthony Subd., Dolores, CSFP

Mode of Procurement  
PR No.

Emergency Procurement  
22-1463 dated 4/18/2022

Gentlemen:

Please furnish this office the following articles subject to the terms and conditions contained herein:

Place of Delivery: Onsite Delivery

Delivery Term: W/in 30 days upon receipt of PO

Date of Delivery:

Payment Term:

Item No.	Quantity	Unit	Description	Unit Cost	Amount
<b>Ancillary Equipment for the use in the DPMMH Covid-19 Laboratory</b>					
1	1	lot	Supply & Installation of Airconditioning Units for Laboratory		Php 1,214,000.00
			*7 units - 1.0HP Wall Mounted Airconditioning Unit		
			Inclusive of: 60ft. additional piping in excess of 10ft.		
			With fabricated metal copper piping raceways		
			*1 unit - 1.5HP Wall Mounted Air-Conditioning Unit		
			Inclusive of: 55ft. additional piping in excess of 10ft.		
			With fabricated metal copper piping raceways		
			*4 units - 2.0HP Wall Mounted Air-Conditioning Unit		
			Inclusive of: 50ft. additional piping in excess of 10ft.		
			With fabricated metal copper piping raceways		
			*See attached ACU Lay-Out Plan for Reference		
			Special Condition of the Project:		
			1. All aircon units being supplied & installed are inclusive of:		
			a. All outdoor units must be installed all together in a specified location w/ catwalk & access platform going to outdoor units.		
			b. Installation of ACCU Platform		
			c. Copper pipes, fittings & insulation (foam & polyethelene tape)		
			d. Condensate drain line pipings		
			e. Electrical works needed		
			f. Masonry repair works		
			g. Complete commissioning & testing		
			h. All conduits, pipes, fittings, wirings, etc. shall be embedded into walls or ceilings.		
			i. Includes restoration & re-finishing works.		
			j. All units installed must be inverter, R410-A Freon & Single phase		
			*One (1) year warranty on parts & service.		

In case of failure to make full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent of every day of delay shall be imposed.

Conforme:

Very truly yours,

  
ATTY. CHARLIE G. CHUA  
Provincial Administrator  
Designated MOPE

Optacool Enterprises



Republic of the Philippines  
**PROVINCE OF PAMPANGA**  
**BIDS AND AWARDS COMMITTEE**  
 Provincial Capitol, City of San Fernando, (P)/ (045) 435-5901

Excerpts from the SPECIAL JOINT SESSION of the IG and MEDIC-Bids and Awards Committee of the Provincial Government of Pampanga held on December 23, 2020 at the Executive House, Provincial Capitol Building, Provincial Capitol, City of San Fernando, Pampanga

Present:

Atty. Gerome N. Tubig	Chairperson (Via videoconference)
Mr. Francis V. Maslog	Vice-Chairperson
Dr. Daniilo M. Naguit	Member
Dr. Zenon V. Ponce	Member
Ms. Rima K. Bondoc	Member
Dr. Augusto Baluyut, Jr.	Member

Absent/OB:

Dr. Maria Imelda Labrador-Ignacio	Member
Engr. Olimpio M. Pangan	Member

**BIDS AND AWARDS COMMITTEE**  
**IG-BAC AND MEDIC-BAC**  
**JOINT RESOLUTION NO. 2020- 247 -DGP**

**“A RESOLUTION RECOMMENDING THE PROCUREMENT OF ALL REQUESTS OF ITEMS, PROJECTS AND ACTIVITIES THROUGH NEGOTIATED PROCUREMENT FOR THE PURPOSE OF ADDRESSING THE EFFECTS OF THE COVID-19 DURING THE PERIOD OF THE NATIONWIDE STATE OF CALAMITY WITH THE EXPIRATION OF RA NO. 11494 OR THE BAYANIHAN TO RECOVER AS ONE ACT”**

**WHEREAS**, in order to sustain the fight against the Covid-19 pandemic, the Committee issued Joint BAC Resolution No. 2020-128-A-DGP on July 15, 2020 entitled “A RESOLUTION RECOMMENDING TO CONTINUE THE PROCUREMENT OF ALL REQUESTS OF ITEMS, PROJECTS and ACTIVITIES THROUGH NEGOTIATED PROCUREMENT FOR THE PURPOSE OF ADDRESSING THE EFFECTS OF THE COVID-19 DURING THE PERIOD OF THE NATIONWIDE STATE OF CALAMITY”; which resolution was approved by the Head of the Procurement Entity;