

Provincial Capitol, City of San Fernando, Pampanga



## BIDS AND AWARDS COMMITTEE

#### NOTICE TO PROCEED

July 16, 2024

MR. RODOLFO A. MACASPAC Owner/General Manager Rodmac Construction and Trading Sta. Cruz, Lubao, Pampanga

#### SIR:

The attached Contract for Infrastructure Project having been approved, notice is hereby served on you to proceed with the commencement of the works for Purchase Request No. 24-1867-("To supply labor, materials and necessary equipment for the Improvement/Concreting of Barangay Road at San Juan, City of San Fernando, Pampanga") immediately upon your receipt hereof. You shall be responsible for performing the services under the terms and conditions of the Contract and in accordance with the Implementation Schedule.

Kindly confirm your receipt of this notice, which consists of two (2) copies, by signing in the space provided below. You must return one copy with your signature to the Provincial Government of Pampanga through the Bids and Awards Committee Secretariat.

Very truly yours,

**DENNIS G. PINEDA** 

	Print Name and Signature	DATE
PROOF		
OF		JULY 19, 2024
RECEIPT		

WHEREAS, the Entity is desirous that the Contractor execute (To supply labor, materials and necessary equipment for the Improvement/Concreting of Barangay Road at San Juan, City of San Fernando, Pampanga) (hereinafter called "the Works") and the Entity has accepted the Bid for (Four Million Two Hundred Seventy Six Thousand Three Hundred Eighty Five Pesos and 13/100 (Php4,276,385.13)) by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

# NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, *viz.*:
  - a. Philippine Bidding Documents (PBDs);
    - i. Drawings/Plans;
    - ii. Specifications;
    - iii. Bill of Quantities;
    - iv. General and Special Conditions of Contract;
    - v. Supplemental or Bid Bulletins, if any;
  - b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- c. Performance Security;
- d. Notice of Award of Contract and the Bidder's conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. <u>Winning bidder agrees</u> <u>that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.</u>
- 3. In consideration for the sum of (Four Million Two Hundred Seventy Six Thousand Three Hundred Eighty Five Pesos and 13/100 (Php4,276,385.13)) or such other sums as may be ascertained, RODMAC CONSTRUCTION AND TRADING agrees To supply labor, materials and necessary equipment for the Improvement/Concreting of Barangay Road at San Juan, City of San Fernando, Pampanga in accordance with its Bid.

RODOLFO A MACASTAC

DENNIS G\PINEDA

Witness

IN WITNESS WHEREOF the parties thereto have caused this Agreement to be executed the day and year first before written.

Provincial Government of Pampanga PODMAC CONSTRUCTION AND TRADING

Provincial Government of Pampanga RODMAC CONSTRUCTION AND TRADING **Entity** Contractor By: By: Mr. RODOLFO A. MACASPAC Governor / Owner/General Manager Signed in the presence of: **ACKNOWLEDGMENT** Republic of the Philippines) Province of Pampanga.....) City of San Fernando......)S.S. 1 2 JUL 2024 BEFORE ME, a Notary Public for and in the City of San Fernando, Province of Pampanga, Philippines, on this \_\_\_\_\_ day of \_\_\_\_\_, personally appeared the following and who exhibited to me their respective identifications (ID):

Name	IDENTIFICATION		
Hame	No.	Date of issue	Place of Issue
Dennis G. Pineda			
Rodolfo A. Macaspac			

thereby made known to me to be the same persons who executed and voluntarily signed the foregoing Contract for Infrastructure Project, and acknowledged to me that the same is their free and voluntary act and deed, and of the entities they each represent.

The foregoing Contract for Infrastructure Project consisting of two (2) pages including the page on which this acknowledgment is written, has been signed on the right margin of each and every page by the parties and the witnesses.


**IN WITNESS WHEREOF,** I have hereunto set my hand and affixed by notarial seal on the same date and place as above-written.

Doc. No. <u>[8</u>; Page No. <u>11</u>; Book No. <u>63</u>; Series of 2024.

Until Di hem tetr 31, 2024 PTR NO 1085341 1-31-25 IBP Life Roll No 10036 TIN No 117-118-419

C PASCUAL





# PROVINCE OF PAMPANGA

Provincial Capitol, City of San Fernando, Pampanga



## BIDS AND AWARDS COMMITTEE

### **NOTICE TO PROCEED**

Valy 03, 2024

MR. JOSE D. VENZON
Owner/General Manager
J.D. VENZON CONSTRUCTION
33 Narra St., Aguas Subd.,
Manibauq Paralaya, Porac, Pampanga

#### SIR:

The attached Contract for Infrastructure Project having been approved, notice is hereby served on you to proceed with the commencement of the works for Purchase Request No. 23-4356- ("To supply labor, materials and necessary equipment for the Improvement of Electrical System at Dr. Emigdio C. Cruz Sr., Memorial Hospital San Agustin Norte, Arayat, Pampanga") immediately upon your receipt hereof. You shall be responsible for performing the services under the terms and conditions of the Contract and in accordance with the Implementation Schedule.

Kindly confirm your receipt of this notice, which consists of two (2) copies, by signing in the space provided below. You must return one copy with your signature to the Provincial Government of Pampanga through the Bids and Awards Committee Secretariat.

Very truly/yours,

DENNÍS G. PINEDA

	and Signature	***************************************
PROOF OF RECEIPT	nfy.	July 19. 2024

WHEREAS, the Entity is desirous that the Contractor execute [To supply labor, materials and necessary equipment for the Improvement of Electrical System at Dr. Emigdio C. Cruz Sr., Memorial Hospital San Agustin Norte, Arayat, Pampanga] (hereinafter called "the Works") and the Entity has accepted the Bid for [Fourteen Million Six Hundred Seventy Five Thousand Eight Hundred Fifty Three Pesos and 67/100 (Php 14,675,853.67) by the Contractor for the execution and completion of such Works and the remedying of any defects therein

## NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- 1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:
  - a. Philippine Bidding Documents (PBDs);
    - Drawings/Plans; i.
    - Specifications; ii.
    - **Bill of Quantities** iii.
    - General and Special Conditions of Contract; iv.
    - Addenda and/or Supplemental/Bid Bulletins, if any; v.
- b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted. Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g. Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;
  - c. Performance Security;
  - d. Notice of Award of Contract and the Bidder's conforme thereto; and
  - e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.
- In consideration for the sum of Fourteen Million Six Hundred Seventy Five Thousand Eight Hundred Fifty Three Pesos and 67/100 (Php 14,675,853.67) or such other sums as may be ascertained, J.D. VENZON CONSTRUCTION agrees To supply labor, materials and necessary equipment for the Improvement of Electrical System at Dr. Emigdio C. Cruz Sr., Memorial Hospital San Agustin Norte, Arayat, Pampanga in accordance with its Bid.
- The PROVINCIAL GOVERNMENT OF PAMPANGA agrees to pay the abovementioned sum in accordance with the terms of the Bidding.

DENNIS G. PINEDA

IN WITNESS WHEREOF the parties thereto have caused this Agreement to be executed the day and year first before written.

Provincial Governme Entity By:  DENNIS G. RI Governor Signed in the present	NEDA		
	ACKNOWI	.EDGMENT	
Republic of the Philippine Province of Pampanga City of San Fernando  BEFORE ME, a land Pampanga, Philippines, cand who exhibited to me	)S.S. 28 JUN Notary Public for ar on this day of	nd in the City of San , personally	Fernando, Province of appeared the following
Name	IDENTIFICATION		
Nume	No.	Date of issue	Place of Issue
Dennis G. Pineda			
Jose D. Venzon			
thereby made known to the foregoing Contract for is their free and voluntar.  The foregoing Contract for including the page on which margin of each and every	r Infrastructure Prog y act and deed, and ntract for Infrastru ich this acknowledgi	ject, and acknowledge I of the entities they e acture Project consisti ment is written, has be	d to me that the same ach represent.
IN WITNESS WI	<b>HEREOF,</b> I have he	ereunto set my hand a	and affixed by notarial
seal on the same date ar	d place as above-w	ritten.	
Doc. No. 41 ; Page No. 12 ; Book No. 33 ;		ATTY Until Di PTR MC	Notary Public Permberst 2024 0 1385341 1-31-25

Series of 2024.

IBP Life Rell No. 0036 FIN No. 117-118-419



BAGONG PILIPINAS

BIDS AND AWARDS COMMITTEE

#### NOTICE TO PROCEED

July 01, 2024

MR. JOHN EMMANUEL P. MACASPAC Owner/General Manager J.E.P.M. 09 CONSTRUCTION AND TRADING Sta. Cruz, Lubao, Pampanga

#### SIR:

The attached Contract for Infrastructure Project having been approved, notice is hereby served on you to proceed with the commencement of the works for Purchase Request No. 24-1493 - ("To supply labor, materials and necessary equipment for the Construction of Child Development Center at Potrero, Bacolor, Pampanga) immediately upon your receipt hereof. You shall be responsible for performing the services under the terms and conditions of the Contract and in accordance with the Implementation Schedule.

Kindly confirm your receipt of this notice, which consists of two (2) copies, by signing in the space provided below. You must return one copy with your signature to the Provincial Government of Pampanga through the Bids and Awards Committee Secretariat.

Very truly yours,

**DENNIS G. PINEDA** 

	Print Name and Signature	DATE
PROOF		
OF	f t	JULY 19, 2024
RECEIPT	0 7	

#### CONTRACT FOR INFRASTRUCTURE

PROVINCIAL GOVERNMENT OF PAMPANGA (hereinafter called the "Entity") and J.E.P.M. 09 CONSTRUCTION AND TRADING (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute — (To supply labor, materials and necessary equipment for the Construction of Child Development Center at Potrero, Bacolor, Pampanga) (hereinafter called "the Works") and the Entity has accepted the Bid for One Million Eight Hundred Twenty Seven Thousand Eight Hundred Ninety Two Pesos and 95/100 (Php 1,827,892.95)) by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

#### NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:
  - a. Philippine Bidding Documents (PBDs);
    - i. Drawings/Plans;
    - ii. Specifications;
    - iii. Bill of Quantities;
    - iv. General and Special Conditions of Contract;
    - v. Supplemental or Bid Bulletins, if any;
  - **b.** Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (*e.g.*, Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- c. Performance Security;
- d. Notice of Award of Contract and the Bidder's conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.
- 3. In consideration for the sum of (One Million Eight Hundred Twenty Seven Thousand Eight Hundred Ninety Two Pesos and 95/100 (Php 1,827,892.95)) or such other sums as may be ascertained, J.E.P.M. 09 CONSTRUCTION AND TRADING agrees To supply labor, materials and necessary equipment for the Construction of Child Development Center at Potrero, Bacolor, Pampanga in accordance with its Bid.
- 4. The **PROVINCIAL GOVERNMENT OF PAMPANGA** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

CONSTRUCTION AND TRADING Contractor

By:

Hon. DENNIS G. PINEDA Governor Mr. JOHN EMMANUEL P. MACASPAC Owner/General Manager

Signed in the presence of:

#### **ACKNOWLEDGMENT**

Republic of the Philippines)
Province of Pampanga......)
City of San Fernando.......)S.S.

2 5 JUN 2024

**BEFORE ME,** a Notary Public for and in the City of San Fernando, Province of Pampanga, Philippines, on this \_\_\_\_\_ day of \_\_\_\_\_, personally appeared the following and who exhibited to me their respective identifications (ID):

	IDENTIFICATION		
Name	No.	Date of issue	Place of Issue
Dennis G. Pineda	***		
John Emmanuel P. Macaspac			

thereby made known to me to be the same persons who executed and voluntarily signed the foregoing Contract, and acknowledged to me that the same is their free and voluntary act and deed, and of the entities they each represent.

The foregoing Contract Agreement consisting of two (2) pages including the page on which this acknowledgment is written, has been signed on the right margin of each and every page by the parties and the witnesses.

**IN WITNESS WHEREOF,** I have hereunto set my hand and affixed by notarial seal on the same date and place as above-written.


Doc. No. <u>\sqrt{9}</u>; Page No. <u>|1</u>; Book No. <u>33</u>;

Series of 2024.

ATTY, ROMALDO C DASSUAL
Motary Public

Until December 31, 2024 FTF PO 7585341 1-31-25 IBP Life Rell No. 0036

TIN No. 117-118-419





### NOTICE TO PROCEED

June 10, 2029

MR. RODOLFO A. MACASPAC Owner/General Manager Rodmac Construction and Trading Sta. Cruz, Lubao, Pampanga

#### SIR:

The attached Contract for Infrastructure Project having been approved, notice is hereby served on you to proceed with the commencement of the works for Purchase Request No. 24-0812-("To supply labor, materials and necessary equipment for the Improvement of PWD Comfort Room and Ramp at Capitol Building at Capitol Compound, Sto Nińo, City of San Fernando, Pampanga") immediately upon your receipt hereof. You shall be responsible for performing the services under the terms and conditions of the Contract and in accordance with the Implementation Schedule.

Kindly confirm your receipt of this notice, which consists of two (2) copies, by signing in the space provided below. You must return one copy with your signature to the Provincial Government of Pampanga through the Bids and Awards Committee Secretariat.

Very truly yours,

DEMNIS'G. PINEDA

	Print Name and Signature	DATE
PROOF		
OF		MAY 19, 2024
RECEIPT		

WHEREAS, the Entity is desirous that the Contractor execute [To supply labor, materials and necessary equipment for the Improvement of PWD Comfort Room and Ramp at Capitol Building at Capitol Compound, Sto Nińo, City of San Fernando, Pampanga] (hereinafter called "the Works") and the Entity has accepted the Bid for [One Hundred Ninety Six Thousand Three Hundred Sixty Four Pesos and 03/100 (Php 196,364.03)] by the Contra Vor for the execution and completion of such Works and the remedying of any defects theyein

## **NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:**

- 1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:
  - a. Request for Quotation;
    - Drawings/Plans;
    - ii. Specifications:
    - iii. Bill of Quantities
    - iv. General and Special Conditions of Contract:
    - Addenda and/or Supplemental/Bid Bulletins, if any;
  - b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted.

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g. Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- c. Performance Security;
- d. Notice of Award of Contract and the Bidder's conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.
- 3. In consideration for the sum of One Hundred Ninety Six Thousand Three Hundred Sixty Four Pesos and 03/100 (Php 196,364.03) or such other sums as may be ascertained, RODMAC CONSTRUCTION AND TRADING agrees To supply labor, materials and necessary equipment for the Improvement of PWD Comfort Room and Ramp at Capitol Building at Capitol Compound, Sto Nińo, City of San Fernando, Pampanga in accordance with its Bid.

4. The PROVINCIAL GOVERNMENT OF PAMPANGA agrees to pay the abovementioned sum in accordance with the terms of the Bidding.

IN WITNESS WHEREOF the parties thereto have caused this Agreement to be executed the day and year first before written.

and and day and	year irrst before writ	ten.	and rigidefile to be
	G. PINEDA	ANGA RODMAC AND TRAI Con By: Mr. RODOLI	CONSTRUCTION DING tractor TO A. MACASPAC Representative
Republic of the Philippii Province of Pampanga City of San Fernando <b>BEFORE ME,</b> a Pampanga, Philippines, of and who exhibited to me	) S.S.  O 6 JUN Notary Public for and	2024 in the City of San Fe	ernando, Province of opeared the following
Name Dennis G. Pineda Rodolfo A. Macaspac hereby made known to r	No.	IDENTIFICATION  Date of issue	Place of Issue
hereby made known to n he foregoing Contract, ar ct and deed, and of the	ne to be the same per nd acknowledged to m entities they each rep	sons who executed an e that the same is thei resent.	d voluntarily signed r free and voluntary

tl the entities they each represent.

The foregoing Contract for Infrastructure consisting of three (3) pages including the page on which this acknowledgment is written, has been signed on the right margin of each and every page by the parties and the witnesses.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed by notarial seal on the same date and place as above-written.

Doc. No. 15; Book No. 33 Series of 2024.

Nota Public Until De comfort 31 2024 PTR N.3 /5d5341 1-31-25 IBP LHE ROLL NO 0036 TIN No. 117-118-419



Provincial Capitol, City of San Fernando, Pampanga



# BIDS AND AWARDS COMMITTEE

# NOTICE TO PROCEED

July 09, 2024

MR. CELESTINO M. MACASPAC Owner/General Managerd MAM CONSTRUCTION AND TRADING Sta. Cruz, Lubao, Pampanga

#### SIR:

The attached Contract for Infrastructure Project having been approved, notice is hereby served on you to proceed with the commencement of the works for Purchase Request No. 24-1494-("To supply labor, materials and necessary equipment for the Construction of Child Development Center at San Pablo 2nd, Lubao, Pampanga") immediately upon your receipt hereof. You shall be responsible for performing the services under the terms and conditions of the Contract and in accordance with the Implementation Schedule.

Kindly confirm your receipt of this notice, which consists of two (2) copies, by signing in the space provided below. You must return one copy with your signature to the Provincial Government of Pampanga through the Bids and Awards Committee Secretariat.

Very truly youks,

DENNIS G. PÍNEDA

	Print Name and Signature	DATE
PROOF OF RECEIPT		UULY 19, 2024

THIS AGREEMENT, made this \_\_\_\_\_ day of \_\_\_\_ 0 1 JUL 2024 \_\_\_\_ 2024 between **PROVINCIAL GOVERNMENT OF PAMPANGA** (hereinafter called the "Entity") and **MAM CONSTRUCTION AND TRADING** (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute (To supply labor, materials and necessary equipment for the Construction of Child Development Center at San Pablo 2007, Lubao, Pampanga) (hereinafter called "the Works") and the Entity has accepted the Bid for (One Million Nine Hundred Fifty Five Thousand Nine Hundred Twenty Pesos and 78/100 (Php 1,955,920.78)) by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

#### NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, *viz.*:
  - a. Philippine Bidding Documents (PBDs);
    - Drawings/Plans;
    - ii. Specifications;
    - iii. Bill of Quantities;
    - iv. General and Special Conditions of Contract;
    - v. Supplemental or Bid Bulletins, if any;
  - **b.** Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (*e.g.*, Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- c. Performance Security;
- d. Notice of Award of Contract and the Bidder's conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.
- 3. In consideration for the sum One Million Nine Hundred Fifty Five Thousand Nine Hundred Twenty Pesos and 78/100 (Php 1,955,920.78) or such other sums as may be ascertained, MAM CONSTRUCTION AND TRADING agrees To supply labor, materials and necessary equipment for the Construction of Child Development Center at San Pablo 2<sup>nd</sup>, Lubao, Pampanga in accordance with its Bid.
- 4. The **PROVINCIAL GOVERNMENT OF PAMPANGA** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

CEKESTINO M. MACASPAC
Owner/General Manager

DENNIS G.

Seamma

wimess

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written. PROVINCIAL GOVERNMENT OF PAMPANGA MAM CONSTRUCTION AND TRADING **Entity** Contractor By: By: Hon. DENNIS G-PINEDA Mr. CELESTINO M. MACASPAC Governor // Owner/General Manager Signed in the presence of: **ACKNOWLEDGMENT** Republic of the Philippines) Province of Pampanga.....) City of San Fernando......)S.S. O 1 JUL 2024 BEFORE ME, a Notary Public for and in the City of San Fernando, Province of Pampanga, Philippines, on this \_\_ day of \_\_\_\_, personally appeared the following and who exhibited to me their respective identifications (ID): IDENTIFICATION Name No. Date of issue Place of Issue Dennis G. Pineda Celestino M. Macaspac thereby made known to me to be the same persons who executed and voluntarily signed the foregoing Contract, and acknowledged to me that the same is their free and voluntary act and deed, and of the entities they each represent. The foregoing Contract for Infrastructure consisting of two (2) pages including the page on which this acknowledgment is written, has been signed on the right margin of each and every page by the parties and the witnesses. IN WITNESS WHEREOF, I have hereunto set my hand and affixed by netarial seal on the same date and place as above-written. SCUAL Doc. No. \_ 60 11011 2024

> ..41 1-31-25 1 No. 0036

Heff.

TIN No. 117-118-419

Page No.

Book No.

Series of 2024.