

Republic of the Philippines  
**PROVINCE OF PAMPANGA**  
 Provincial Capitol, City of San Fernando, Pampanga

**BIDS AND AWARDS COMMITTEE**

**NOTICE TO PROCEED**

September 27, 2022


**MR. PHILIP LEE C. MANGILIMAN**  
 Owner/General Manager  
**P.L.C. MANGILIMAN CONSTRUCTION**  
 0169 St., San Pedro, Guagua, Pampanga

**SIR:**

The attached Contract for Infrastructure Project having been approved, notice is hereby served on you to proceed with the commencement of the works for **Purchase Request No. 22-2456- ("To supply labor, materials and necessary equipment for the Construction of Waste Holding Area at Romana Pangan District Hospital, San Jose, Floridablanca, Pampanga")** immediately upon your receipt hereof. You shall be responsible for performing the services under the terms and conditions of the Contract and in accordance with the Implementation Schedule.

Kindly confirm your receipt of this notice, which consists of two (2) copies, by signing in the space provided below. You must return one copy with your signature to the Provincial Government of Pampanga through the Bids and Awards Committee Secretariat.

Very truly yours,



**DENNIS G. PINEDA**  
 Governor

	Print Name and Signature	DATE
<b>PROOF OF RECEIPT</b>	<i>PLC</i>	Oct. 6, 2022

## CONTRACT FOR INFRASTRUCTURE

THIS AGREEMENT, made this \_\_\_\_\_ day of \_\_\_\_\_ 2022 between **PROVINCIAL GOVERNMENT OF PAMPANGA** (hereinafter called the "Entity") and **P.L.C. MANGILIMAN CONSTRUCTION** (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute - **To supply labor, materials and necessary equipment for the Construction of Waste Holding Area at Romana Pangan District Hospital, San Jose, Floridablanca, Pampanga** (hereinafter called "the Works") and the Entity has accepted the Bid for **One Million One Hundred Seventy Thousand Four Hundred Fifty Two Pesos and 16/100, Philippine Currency (PhP 1,170,452.16)** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:
  - a. Philippine Bidding Documents (PBDs);
    - i. Drawings/Plans;
    - ii. Specifications;
    - iii. Bill of Quantities;
    - iv. General and Special Conditions of Contract;
    - v. Supplemental or Bid Bulletins, if any;
  - b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- c. Performance Security;
- d. Notice of Award of Contract and the Bidder's conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. **Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.**

3. In consideration for the sum of **One Million One Hundred Seventy Thousand Four Hundred Fifty Two Pesos and 16/100, Philippine Currency (PhP 1,170,452.16)** or such other sums as may be ascertained, **P.L.C. MANGILIMAN CONSTRUCTION** agrees to **To supply labor, materials and**

DENNIS G. PINEDA  
Governor

PHILIP TEE C. MANGILIMAN  
Owner/General Manager

Witness

Witness

necessary equipment for the Construction of Waste Holding Area at Romana Pangan District Hospital, San Jose, Floridablanca, Pampanga in accordance with its Bid.


4. The **PROVINCIAL GOVERNMENT OF PAMPANGA** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.


**PROVINCIAL GOVERNMENT OF PAMPANGA**

**P.L.C. MANGILIMAN CONSTRUCTION**  
Contractor

By:

Entity  
  
Hon. **DENNIS G. PINEDA**  
Governor

By:

  
**PHILIP LEE C. MANGILIMAN**  
Owner/General Manager

Signed in the presence of:

**ACKNOWLEDGMENT**

Republic of the Philippines)  
Province of Pampanga.....)  
City of San Fernando.....)S.S.

*Sept. 22*

**22 SEP 2022**

**BEFORE ME**, a Notary Public for and in the City of San Fernando, Province of Pampanga, Philippines, on this \_\_\_\_ day of \_\_\_\_\_, personally appeared the following and who exhibited to me their respective identifications (ID):


Name	IDENTIFICATION		
	No.	Date of issue	Place of Issue
Dennis G. Pineda			
Philip Lee C. Mangiliman			

thereby made known to me to be the same persons who executed and voluntarily signed the foregoing Contract, and acknowledged to me that the same is their free and voluntary act and deed, and of the entities they each represent.

The foregoing Contract Agreement consisting of two (2) pages including the page on which this acknowledgment is written, has been signed on the right margin of each and every page by the parties and the witnesses.

**IN WITNESS WHEREOF**, I have hereunto set my hand and affixed by notarial seal on the same date and place as above-written.

Doc. No. 39 ;  
Page No. 8 ;  
Book No. XXCVI ;  
Series of 2022

  
**RODOLFO T. TOBIAS**  
Notary Public  
Until December 31, 2022  
Notarial Commission No. SD2020-008  
PTR No. 0042400 01-03-2022 A.C.  
Roll No. 39824  
SOLE Compliance No. VII-0000147



Republic of the Philippines  
**PROVINCE OF PAMPANGA**  
Provincial Capitol, City of San Fernando, Pampanga  
**BIDS AND AWARDS COMMITTEE**

**NOTICE TO PROCEED**

September 27, 2022


**MR. JOHN EMMANUEL P. MACASPAC**  
Owner/General Manager  
**J.E.P.M. 09 CONSTRUCTION AND TRADING**  
Sta. Cruz, Lubao, Pampanga


**SIR:**

The attached Contract for Infrastructure Project having been approved, notice is hereby served on you to proceed with the commencement of the works for **Purchase Request No. 22-1530** ("To supply labor, materials and necessary equipment for the **Construction/Improvement of Storage at Lower Portion of Ground Floor Stair and Toilet Cabinet at 3<sup>rd</sup> Floor of Legislative Building at Sto. Niño, Capitol Compound, City of San Fernando, Pampanga**" (Re-posting)) immediately upon your receipt hereof. You shall be responsible for performing the services under the terms and conditions of the Contract and in accordance with the Implementation Schedule.

Kindly confirm your receipt of this notice, which consists of two (2) copies, by signing in the space provided below. You must return one copy with your signature to the Provincial Government of Pampanga through the Bids and Awards Committee Secretariat.

Very truly yours,

  
**DENNIS G. PINEDA**  
Governor

	Print Name and Signature	DATE
<b>PROOF OF RECEIPT</b>		OCTOBER 6, 2022

**CONTRACT FOR INFRASTRUCTURE  
NEGOTIATED PROCUREMENT**

THIS AGREEMENT, made this \_\_\_\_\_ day of \_\_\_\_\_ 2022 between **PROVINCIAL GOVERNMENT OF PAMPANGA** (hereinafter called the "Entity") and **J.E.P.M. 09 CONSTRUCTION AND TRADING** (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute – **(To supply labor, materials and necessary equipment for the Construction/Improvement of Storage at Lower Portion of Ground Floor Stair and Toilet Cabinet at 3<sup>rd</sup> Floor of Legislative Building at Sto. Nino, Capitol Compound, City of San Fernando, Pampanga (Re-posting))** (hereinafter called "the Works") and the Entity has accepted the Bid for **(Seventy Three Thousand Eight Hundred Forty Nine Pesos and 15/100 (Php 73,849.15))** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:

- a. Request for Quotation (RFQs);
  - i. Drawings/Plans;
  - ii. Specifications;
  - iii. Bill of Quantities;
  - iv. General and Special Conditions of Contract;
  - v. Supplemental or Bid Bulletins, if any;
- b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- c. Performance Security;
  - d. Notice of Award of Contract and the Bidder's conforme thereto; and
  - e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. **Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.**
3. In consideration for the sum of **(Seventy Three Thousand Eight Hundred Forty Nine Pesos and 15/100 (Php 73,849.15))** or such other sums as may be ascertained, **J.E.P.M. 09 CONSTRUCTION AND TRADING** agrees **To supply labor, materials and necessary equipment for the Construction/Improvement of Storage at Lower Portion of Ground Floor Stair and Toilet Cabinet at 3<sup>rd</sup> Floor of Legislative Building at Sto. Nino, Capitol Compound, City of San Fernando, Pampanga (Re-posting)** in accordance with its Bid.

DENNIS G. PINEDA  
Governor

JOHN EMMANUEL P. MACASF  
Owner/General Manager

Witness

Witness


4. The **PROVINCIAL GOVERNMENT OF PAMPANGA** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.


**PROVINCIAL GOVERNMENT OF PAMPANGA**

**J.E.P.M. 09 CONSTRUCTION AND TRADING  
Contractor**

By:

Entity  
  
**Hon. DENNIS G. PINEDA**  
Governor

By:

  
**Mr. JOHN EMMANUEL P. MACASPAC**  
Owner/General Manager

Signed in the presence of:

**ACKNOWLEDGMENT**

Republic of the Philippines)  
Province of Pampanga.....)  
City of San Fernando.....)S.S.

*Sept. 22*

**22 SEP 2022**

**BEFORE ME**, a Notary Public for and in the City of San Fernando, Province of Pampanga, Philippines, on this \_\_\_\_ day of \_\_\_\_\_, personally appeared the following and who exhibited to me their respective identifications (ID):


Name	IDENTIFICATION		
	No.	Date of issue	Place of Issue
Dennis G. Pineda			
John Emmanuel P. Macaspac			

thereby made known to me to be the same persons who executed and voluntarily signed the foregoing Contract, and acknowledged to me that the same is their free and voluntary act and deed, and of the entities they each represent.

The foregoing Contract Agreement consisting of two (2) pages including the page on which this acknowledgment is written, has been signed on the right margin of each and every page by the parties and the witnesses.

**IN WITNESS WHEREOF**, I have hereunto set my hand and affixed by notarial seal on the same date and place as above-written.

Doc. No. 38 ;  
Page No. 8 ;  
Book No. XXXVII ;  
Series of 2022.

  
**RODOLFO T. TOBIAS**  
Notary Public  
Until December 31, 2022  
Notarial Commission No. SD2020-008  
PTR No. 0042400 01-03-2022 A.C.  
Roll No. 39824  
MCLE Compliance No. VII-0000147