
Republic of the Philippines

PROVINCE OF PAMPANGA
Provincial Capitol, City of San Fernando,  Pampanga

BIDS  AND  AWARDS  COMMITTEE BAGONG plLlpnlAs

`BID BULLETIN 2025-01
r=_==- -:=_ _  ----.---- _`-

P.R. # 25-3026- To supply labor, materials and necessary equipment for the
Improvement/Concreting of Barangay Road and Pathway, Sto. Nifio, Masantol,

Pampanga

This Bid Bulletin No. 01 is issued to modify or amend items in Bid Documents. This shall
form an ihtegra] part of trie Bid Documents, to wit:

ParticularsSectionVIIIBillofuantities From TO

Please see attached Revised Bill of Ouantities

For your guidance and information of all concerned.

29 August 2025.



PAGE z5  BILL OF QUANTmEs REVISED

BIDS AND AWARDS COMMITTEE I BAC I -PROVINCIAL GOVERNMENT 01: PAMPANGA

Capitol Bldg., Sto.Nlno, City Of Sam Fernando, l]ampanga

Sir/Madam :

I n connecti on wlth the blddl ng s chedule on : To supply labor, materials  and necessary

equipment for the Improvement/Concret[ng of Barangay ltoad  and Pathway, Sto. Nlfio, Masantol, Pampanga: I/We, in

conformity with all the approved plans and specifications that are to be supplied and installed/construi:ted describe

hereunder, quote the following :

rTEM NO. DESCRIPTION QTY UNIT
uNrrpRicE(lnPesos) TOTAL(inPesos'

PART B OTHER GEN ERAL REQl]LREMENTS

a.1
Office, Shops, Stores  and Workmens

1.00 Ls.
Accomodation for Contra ctor

a.5 Project Billboard /Signboard 1.00 ea.

a.7(2) Occupational  Safety and Health Program 1.00 Ls.

I            .8.9 Mobil i zation / Demobilization 1.00 Ls.

SPL Hauling of Materials 1.00 I.i,

PARTC EARTHWORKS

100(2) Clearing and  Grubbing (Vegetation) 1.00 Ls.

101(3)b2
Removal  of Actual  Structures/Obstruction

160.00 m2
(0.20  in thk.  PCCP)

104(2)a Embankment from Borrow 514.84 m3

105(1)a Subgra de preparati on (Common Materi al ) 538.00 mz

PART D SIJB,BASE & BASE COURSE

200(1) Aggregatesubba5ecoiir5e 156.16 m3

201(1) Aggregate Base cours e (Shoulder) 49.63 m3

PART E SURFACE COURSE

311(1)a

Portl a nd Cement Concrete Pavement

496.80 m2(Unreinforced),150mm thk. (3000 psi, 28days)

311(1)bl
Portl a nd Cement Coricrete Pavement

1,204.16 m2(Unrelnforced), 200mm thk.  (3001) psl, 28
days)

Signature Box ..

Authorlzedsignatory
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